HOT-MIX PATCHING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT, 2010
CALL ORDER : 003 CONTRACT ID : 30-065-01.01 COUNTIES : KENT
LETTING DATE : 02/23/10 DISTRICT : M8
STATE/FEDERAL AID NO: 30-065-01 CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-065-01
THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/11/10 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,953,795.46 113.2789% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 1,724,766.12 100.0000% 88.2777%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 1,881,111.00 109.0647% 96.2798%
3 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,959,595.12 113.6151% 100.2968%
4 RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977 S 2,069,828.18 120.0063% 105.9388%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 2,247,870.37 130.3290% 115.0515%
6 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 2,256,534.92 130.8314% 115.4949%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 212001 25.000 CY | 50.00000 1250.00] 25.46000 636.50] 40.00000 1000.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 60.000 TON | 50.00000 3000.00| 46.30000 2778.00 | 40.00000 2400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 302008 100.000 cCY | 50.00000 5000.00| 66.24000 6624.00 | 60.00000 6000.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0040 401665 1500.000 TON | 80.00000 120000.00| 86.52000 129780.00| 95.00000 142500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 200.000 TON | 80.00000 16000.00] 77.90000 15580.00] 80.00000 16000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14570.000 TON | 85.00000 1238450.00| 68.56000 998919.20]| 79.25000 1154672.50
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0070 404501 54700.000 GAL | 2.20000 120340.00]| 2.18000 119246.00| 1.40000 76580.00
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 7200.000 SYIN | 2.50000 18000.00] 2.38000 17136.00] 0.50000 3600.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT,

CALL ORDER : 003 CONTRACT ID : 30-065-01.01
LETTING DATE : 02/23/10 DISTRICT : M8
SET-ASIDE

2010

COUNTIES : KENT

DATE
PAGE

03/11/10
003 -2

I ( 0o )
|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT |

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0090 708500 5.000 EACH | 200.00000
REPLACING CATCH BASIN GRATES |
0100 710001 7.000 EACH | 1200.00000
ADJUSTING AND REPAIRING EXISTING |
DRAINAGE INLET |
0110 710002 5.000 EACH | 500.00000
ADJUSTING AND REPAIRING EXISTING MANHOL |
0120 710504 8.000 EACH | 350.00000
ADJUSTING MANHOLES |
0130 732500 530.000 TON | 50.00000
TOPSOIL |
0140 734013 9600.000 sY | 0.50000
PERMANENT GRASS SEEDING, DRY GROUND |
0150 735534 9600.000 sY | 1.00000
SOIL RETENTION BLANKET MULCH, TYPE 4 |
0160 742501 1300.000 HOUR | 33.92000
FLAGGER, KENT COUNTY, STATE |
0170 742515 184.000 HOUR | 49.18000
FLAGGER, KENT COUNTY, STATE, OVERTIME |
0180 743537 28.000 EADY | 150.00000
FURNISH AND MAINTAIN TRUCK-MOUNTED |
ATTENUATOR, TYPE II |
0190 746591 36.000 EADY | 50.00000
FURNISH AND MAINTAIN PORTABLE LIGHT |
ASSEMBLY |
0200 746774 600.000 LF | 7.00000
SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE |
0210 748015 864.000 SF | 8.00000
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC |
0220 748019 347760.000 LF | 0.20000
TEMPORARY MARKINGS, PAINT, 4" |
0230 748026 632.000 SF | 2.00000
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0240 748502 338.000 EACH | 35.00000
RAISED/RECESSED PAVEMENT MARKER |
0250 748506 347760.000 LF | 0.30000
|
|

I (

1

| GEORGE & LYNCH INC

I (

)

|AMERICAN INFRASTRUCTURE-MD IN

AMOUNT| UNIT PRICE AMOUNT |
1000.00] 319.56000 1597.80|
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CALL ORDER 003 CONTRACT ID 30-065-01.01 COUNTIES KENT
LETTING DATE 02/23/10 DISTRICT M8
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0260 750000 10.000 EACH | 125.00000 1250.00] 282.00000 2820.00] 250.00000 2500.00
ADJUST WATER VALVE BOXES | | |
0270 760507 24667.000 SYIN | 1.02000 25160.34| 1.00000 24667.00] 1.70000 41933.90
PROFILE MILLING, HOT-MIX | | |
0280 761001 563.000 SY | 12.00000 6756.00] 6.38000 3591.94| 10.00000 5630.00
BUTT JOINTS, HOT MIX | | |
0290 763000 LUMP | 39998.00000 39998.00| 53320.00000 53320.00|] 130843.50000 130843.50
INITIAL EXPENSE | | |
0300 763606 26.000 EACH | 1500.00000 39000.00] 2994.00000 77844.00 | 900.00000 23400.00
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | | |
WAY WITH LANE CLOSURE | | |
0310 763632 338.000 EACH | 20.00000 6760.00] 6.30000 2129.40] 2.08000 703.04
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,953,795.46| $ 1,724,766.12] $ 1,881,111.00
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,953,795.46| $ 1,724,766.12] $ 1,881,111.00

DBE GOALS | 0




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT,

2010

DATE
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03/11/10
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CALL ORDER : 003 CONTRACT ID 30-065-01.01 COUNTIES KENT
LETTING DATE : 02/23/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( )
| DIAMOND MATERIALS LLC |RALPH CAHALL & SON PAVING IN |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 212001 25.000 cCY | 35.80000 895.00] 40.28000 1007.00| 78.00000 1950.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 60.000 TON | 31.00000 1860.00| 39.13000 2347.80] 50.00000 3000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 302008 100.000 CY | 62.00000 6200.00 | 71.95000 7195.00 | 134.00000 13400.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0040 401665 1500.000 TON | 80.00000 120000.00| 91.50000 137250.00| 97.00000 145500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 200.000 TON | 72.50000 14500.00] 90.91000 18182.00] 90.00000 18000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14570.000 TON | 85.00000 1238450.00| 83.77000 1220528.90| 84.80000 1235536.00
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0070 404501 54700.000 GAL | 2.60000 142220.00| 4.23000 231381.00] 3.88000 212236.00
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 7200.000 SYIN | 1.60000 11520.00] 2.35000 16920.00| 1.55000 11160.00
HOT-MIX PATCHING | | |
0090 708500 5.000 EACH | 210.00000 1050.00| 234.06000 1170.30] 205.00000 1025.00
REPLACING CATCH BASIN GRATES | | |
0100 710001 7.000 EACH | 1200.00000 8400.00| 1064.44000 7451.08 | 825.00000 5775.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | |
0110 710002 5.000 EACH | 790.00000 3950.00| 918.08000 4590.40| 670.00000 3350.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0120 710504 8.000 EACH | 790.00000 6320.00| 918.08000 7344.64| 620.00000 4960.00
ADJUSTING MANHOLES | | |
0130 732500 530.000 TON | 42.00000 22260.00| 21.97000 11644.10] 45.00000 23850.00
TOPSOIL | | |
0140 734013 9600.000 SY | 0.23000 2208.00] 0.23000 2208.00] 0.23000 2208.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0150 735534 9600.000 SY | 0.46000 4416.00| 0.47000 4512.00| 0.47000 4512.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 742501 1300.000 HOUR | 33.92000 44096.00| 33.92000 44096.00| 33.92000 44096.00
| | |

FLAGGER, KENT COUNTY, STATE
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CALL ORDER 003 CONTRACT 1ID 30-065-01.01 COUNTIES KENT
LETTING DATE 02/23/10 DISTRICT M8
SET-ASIDE
3 ) I ( 4 ) I ( 5 )

(
DIAMOND MATERIALS LLC |

LINE NO / ITEM CODE / ALT |

RALPH CAHALL & SON PAVING IN |
|

DAISY CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0170 742515 184.000 HOUR | 49.18000 9049.12| 49.18000 9049.12|
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743537 28.000 EADY | 110.00000 3080.00 | 157.50000 4410.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0190 746591 36.000 EADY | 73.00000 2628.00 | 47.25000 1701.00|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0200 746774 600.000 LF | 9.00000 5400.00 | 9.45000 5670.00 |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0210 748015 864.000 SF | 3.30000 2851.20 | 3.15000 2721.60|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0220 748019 347760.000 LF | 0.20000 69552.00 | 0.17000 59119.20]|
TEMPORARY MARKINGS, PAINT, 4" | | |
0230 748026 632.000 SF | 0.55000 347.60| 92.44000 58422.08|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0240 748502 338.000 EACH | 30.80000 10410.40| 26.15000 8838.70|
RAISED/RECESSED PAVEMENT MARKER | | |
0250 748506 347760.000 LF | 0.35000 121716.00] 0.27000 93895.20|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0260 750000 10.000 EACH | 600.00000 6000.00 | 250.73000 2507.30]|
ADJUST WATER VALVE BOXES | | |
0270 760507 24667.000 SYIN | 1.30000 32067.10] 1.76000 43413.92|
PROFILE MILLING, HOT-MIX | | |
0280 761001 563.000 SY | 8.70000 4898.10 | 8.30000 4672.90 |
BUTT JOINTS, HOT MIX | | |
0290 763000 LUMP | 10000.00000 10000.00| 49917.00000 49917.00 |
INITIAL EXPENSE | |
0300 763606 26.000 EACH | 2000.00000 52000.00| 229.95000 5978.70 |
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | | |
WAY WITH LANE CLOSURE | | |
0310 763632 338.000 EACH | 3.70000 1250.60| 4.98000 1683.24|
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,959,595.12] $ 2,069,828.18]
—————————————————————————————————————————— f—————— ¢
CONTRACT TOTALS | $ 1,959,595.12]| $ 2,069,828.18]

UNIT PRICE AMOUNT
49.18000 9049.12
215.00000 6020.00
45.00000 1620.00
8.60000 5160.00
3.10000 2678.40
0.15000 52164.00
1.80000 1137.60
26.00000 8788.00
0.27000 93895.20
300.00000 3000.00
3.65000 90034.55
10.50000 5911.50
95660.00000 95660.00
5430.00000 141180.00
3.00000 1014.00

$ 2,247,870.37

$ 2,247,870.37

DBE GOALS |




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT, 2010
CALL ORDER : 003 CONTRACT ID : 30-065-01.01 COUNTIES : KENT
LETTING DATE : 02/23/10 DISTRICT : M8
SET-ASIDE
I ( 6 ) I ( ) |
|DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 212001 25.000 cCY | 100.00000 2500.00| |
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 60.000 TON | 50.00000 3000.00| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 302008 100.000 CY | 100.00000 10000.00] |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0040 401665 1500.000 TON | 125.00000 187500.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 200.000 TON | 175.00000 35000.00| |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14570.000 TON | 73.00000 1063610.00| |
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0070 404501 54700.000 GAL | 4.00000 218800.00| |
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 7200.000 SYIN | 10.00000 72000.00 | |
HOT-MIX PATCHING | | |
0090 708500 5.000 EACH | 500.00000 2500.00| |
REPLACING CATCH BASIN GRATES | | |
0100 710001 7.000 EACH | 1000.00000 7000.00| |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | |
0110 710002 5.000 EACH | 750.00000 3750.00] |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0120 710504 8.000 EACH | 500.00000 4000.00| |
ADJUSTING MANHOLES | | |
0130 732500 530.000 TON | 30.00000 15900.00] |
TOPSOIL | | |
0140 734013 9600.000 SY | 0.25000 2400.00| |
PERMANENT GRASS SEEDING, DRY GROUND | |
0150 735534 9600.000 SY | 0.45000 4320.00| |
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 742501 1300.000 HOUR | 33.92000 44096.00| |
| | |

FLAGGER, KENT COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE THIN OVERLAY AND RESURFACING, CENTRAL DISTRICT, 2010
CALL ORDER 003 CONTRACT ID 30-065-01.01 COUNTIES KENT
LETTING DATE 02/23/10 DISTRICT M8
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 742515 184.000 HOUR | 49.18000 9049.12| |
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743537 28.000 EADY | 200.00000 5600.00 | |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0190 746591 36.000 EADY | 85.00000 3060.00 | |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0200 746774 600.000 LF | 8.70000 5220.00 | |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0210 748015 864.000 SF | 3.30000 2851.20 | |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0220 748019 347760.000 LF | 0.18000 62596.80 | |
TEMPORARY MARKINGS, PAINT, 4" | | |
0230 748026 632.000 SF | 1.10000 695.20] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0240 748502 338.000 EACH | 27.40000 9261.20| |
RAISED/RECESSED PAVEMENT MARKER | | |
0250 748506 347760.000 LF | 0.29000 100850.40| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0260 750000 10.000 EACH | 300.00000 3000.00 | |
ADJUST WATER VALVE BOXES | | |
0270 760507 24667.000 SYIN | 5.00000 123335.00] |
PROFILE MILLING, HOT-MIX | | |
0280 761001 563.000 SY | 20.00000 11260.00| |
BUTT JOINTS, HOT MIX | | |
0290 763000 LUMP | 110000.00000 110000.00] |
INITIAL EXPENSE | |
0300 763606 26.000 EACH | 5000.00000 130000.00] |
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | | |
WAY WITH LANE CLOSURE | | |
0310 763632 338.000 EACH | 10.00000 3380.00| |
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 2,256,534.92] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,256,534.92] $ 0.00] $

DBE GOALS |

o°




